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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in YOLO COUNTY IN WEST
SACRAMENTO FROM 0.2 km WEST OF YOLO CAUSEWAY TO ROUTE 80/50 SEPARATION.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on November 21, 2000.

This addendum is being issued to  revise  the Notice to Contractors and Special Provisions, the Proposal and Contract,
and the Federal Minimum Wages with Modification Number 13 dated 10-27-00.  A copy of the modified wage rates are
available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," is revised as attached.

In the Special Provisions, Section 10-1.25, "EXISTING HIGHWAY FACILITIES," the last paragraph under subsection
"REMOVE ASPHALT CONCRETE SURFACING," is revised as follows:

"The contract price paid per cubic meter for remove asphalt concrete shall include full compensation
for furnishing all labor, materials, tools, equipment, and incidentals and for doing all the work involved in
remove asphalt concrete surfacing, complete in place, including backfilling and saw cutting, as shown on
the plans, as specified in the Standard Specifications and these special provisions, and as directed by the
Engineer."

In the Proposal and Contract, the Engineer’s Estimate Item 30 is revised as attached.

To Proposal and Contract book holders:

Replace page 4 of the Engineer's Estimate in the Proposal with the attached revised page 4 of the
Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

NICK YAMBAO, Chief
Office of Plans, Specifications & Estimates
Division of Office Engineer

Attachments



SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES

Attention is directed to the provisions in Sections 8-1.03, "Beginning of Work," 8-1.06, "Time of Completion," 8-1.07,
"Liquidated Damages," and 20-4.08, "Plant Establishment Work," of the Standard Specifications and these special
provisions.

The Contractor shall begin work within 15 calendar days after the contract has been approved by the Attorney General or
the attorney appointed and authorized to represent the Department of Transportation.

The work (except plant establishment work) shall be diligently prosecuted to completion before the expiration of
290 WORKING DAYS beginning on the fifteenth calendar day after approval of the contract.

The Contractor shall pay to the State of California the sum of $ 600 per day, for each and every calendar day's delay in
finishing the work (except plant establishment work) in excess of the number of working days prescribed above.

The Contractor shall diligently prosecute all work (including plant establishment) to completion before the expiration of
420 WORKING DAYS beginning on the fifteenth calendar day after approval of the contract.

The Contractor shall pay to the State of California the sum of $250 per day, for each and every calendar day's delay in
completing the work in excess of the number of working days prescribed above.

In no case will liquidated damages of more than $600  per day be assessed.

CONTRACT NO. 03-382904
REVISED PER ADDENDUM NO. 1 DATED NOVEMBER 9, 2000



ENGINEER'S ESTIMATE
03-382904

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 150605 REMOVE FENCE M 420

22 150615 REMOVE ENTRANCE TAPER EA 1

23 150662 REMOVE METAL BEAM GUARD
RAILING

M 39

24 150711 REMOVE PAINTED TRAFFIC STRIPE M 7720

25 150714 REMOVE THERMOPLASTIC TRAFFIC
STRIPE

M 2160

26 150715 REMOVE THERMOPLASTIC
PAVEMENT MARKING

M2 63

27 150742 REMOVE ROADSIDE SIGN EA 35

28 150805 REMOVE CULVERT EA 5

29 150820 REMOVE INLET EA 3

30 150857 REMOVE ASPHALT CONCRETE
SURFACING

M3 200

31 150860 REMOVE BASE AND SURFACING M3 680

32
(S)

151572 RECONSTRUCT METAL BEAM
GUARD RAILING

M 120

33 152255 RESET MAILBOX EA 2

34 020021 RELOCATE BUS SHELTER EA 1

35 152390 RELOCATE ROADSIDE SIGN EA 51

36 152402 ADJUST WATER VALVE COVER TO
GRADE

EA 11

37 152403 ADJUST WATER METER BOX TO
GRADE

EA 2

38 020022 ADJUST SANITARY SEWER
MANHOLE TO GRADE

EA 1

39
(S)

153152 COLD PLANE ASPHALT CONCRETE
PAVEMENT (30 MM MAXIMUM)

M2 4740

40
(S)

153153 COLD PLANE ASPHALT CONCRETE
PAVEMENT (45 MM MAXIMUM)

M2 7530

4
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